



Republic of the Philippines
NATIONAL MARITIME POLYTECHNIC (NMP)
Cabalawan, Tacloban City, Leyte
Tel Nos. (053) 321-3356/321-3352/321-0761

SUPPLEMENTAL/BID BULLETIN
ADDENDUM No. 1
January 28, 2010

**REF: SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF
15 PPM MEMBRANE OILY WATER SEPARATOR (LOT 2)
[RE-BIDDING]**

Upon the recommendation of the End-User and the evaluation of the BAC, this Addendum is issued to clarify and/or amend some provisions in the bid documents. This shall form as an integral part of the Bid Documents, to wit:

A. Section VI. Schedule of Requirements

Item No.	Specification/Description	Qty.	Total	Delivered, Weeks/Months
Lot 2	<p><u>Supply, Delivery, Installation and Commissioning of 15 PPM MEMBRANE OILY WATER SEPARATOR</u> (Brand New, preferably Korean, U.K. or Japanese Built)</p> <p><u>Terms and Conditions:</u></p> <p>5. Delivery, installation and commissioning of the equipment and training of personnel should be completed within ninety (90) calendar days after receipt of Notice to Proceed and/or Purchase Order.</p>	1	Set	Within ninety (90) calendar days after receipt of Notice to Proceed

B. Section VII. Technical Specifications:

<u>Item</u>	<u>Specification/Description</u>	<u>Statement of Compliance</u>
Lot 2	<p><u>15 PPM MEMBRANE OILY WATER SEPARATOR</u> (Brand New, preferably Korean, U.K. or Japanese Built)</p> <p><u>Terms and Conditions:</u></p> <p>5. Delivery, installation and commissioning of the equipment and training of personnel should be completed within ninety (90) calendar days after receipt of Notice to Proceed and/or Purchase Order.</p>	

ALL OTHER MATTERS NOT INCLUDED IN THIS ADDENDUM IS HEREBY MAINTAINED BY THIS COMMITTEE.

For the guidance and information of all concerned.

(SGD.) ROSITA C. BERINGUEL
BAC Chairman